

## **Responses to Queries for RFP10-34 Financial Consulting Services**

**Q. Can the Authority extend the date of the RFP response by at least two weeks?**

- A. Unfortunately the Authority has to comply with the Legislature's request that the Financial Plan be submitted by October 2011. To meet the deadline, the Authority worked closely with our contract control agency, the Department of General Services, to establish dates that would meet that deadline.

**Q. What are the target completion dates for the following milestones for each HST segment? 15% design, 30% design and draft EIR/EIS**

- A. There are 10 segments that comprise the project. Each section has estimated completion dates for the above milestones that vary. The earliest date for the completion of 15% design for a couple of segments is June 2011, while estimated dates for some of the sections are several years away.

**Q. Tasks 7 and 8 on page 9 of the RFP are duplicated. Please clarify or amend. Has Task 8 from the previous version of the RFP been deleted?**

- A. That is correct, please disregard task 8, see Addendum #1

**Q. Do client references belong in Volume 1 or Volume 2?**

- A. Please see Section V of the RFP, page 18. Client References are to be included in Volume 1 of the proposal.

**Q. Will mandatory interviews occur on April 26?**

- A. Mandatory interviews are scheduled for April 26 but may be held later depending upon the number of proposals received.